



# Santa Maria WATER DISTRICT

## SUPPLEMENTAL/ BID BULLETIN NO 2019-012

For the Project:

### “SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF PUMPHOUSE & SITE DEVELOPMENT AT SACRED HEART AND CELESTE PUMP STATION

Contract No. 2019-10-021-IF

In accordance with Section 22.5.2 of IRR of RA No. 9184, the SMWD-BAC is issuing this Supplemental/Bid Bulletin No. 2019-012 to amend GCC Clause 1.17 of the Special Conditions of Contract for the intended completion date of the above stated project:

**FROM:**

**TO:**

<p>Special Conditions of Contract GCC Clause 1.17 The intended completion date is _____ from the date of receipt of the Notice to Proceed.</p> <p>NOTE: The contract duration shall be reckoned from the start date, which is the date of receipt of Notice to Proceed and not from contract effectivity date.</p>	<p>Special Conditions of Contract GCC Clause 1.17 The intended completion date is <u>Ninety Days (90)</u> from the date of receipt of the Notice to Proceed.</p> <p>NOTE: The contract duration shall be reckoned from the start date, which is the date of receipt of Notice to Proceed and not from contract effectivity date.</p>
--	--

This SUPPLEMENTAL/BID BULLETIN, No. 2019-012-IF is issued this 11th day of November 2019 to show the amendment made in the intended completion date of the project, “Supply of Labor and Materials for the Construction of Pump house & Site Development at Sacred Heart and Celeste Pump Station .” These amendment shall be an integral part of the bidding documents. For the guidance and information of all concerned.

  
**Engr. Emmanuel Enrico A. de Vera**  
Bids and Award Committee-Chairman