

BAC Resolution No. PROC-BCR2021-075
Date 10/19/2021
Project PROCUREMENT OF SERVICES FOR THE RENOVATION OF PUMP STATIONS AND DRAINAGE IMPROVEMENT

BAC RESOLUTION RECOMMENDING AWARD OF CONTRACT FOR THE ABOVE STATED PROJECT

WHEREAS, The Purchase/Work Request (PR/WR) was received by the procurement with the following details:

PR /WR Nos.	WR-2021-03-008/WR - 2021- 04 - 010
Division/Section	Water Resource Division
Purpose	For the renovation of various pump stations and for the improvement of drainage on the right of way of Manggahan P.S
Total ABC	P503,105.41

WHEREAS, the project was included in the Annual Procurement Plan for the fiscal year 2021. The total Approved Budget for the Contract (ABC) stated above to be procured pursuant to the 2016 Revised Implementing Rules and Regulations (IRR) of Republic ACT (RA) 9184

Mode Of Procurement Small Value Procurement

WHEREAS, The Purchase/Work Requests (PR/WR) was approved by the Head of the Procuring Entity (HOPE) and the procurement activity thereby started;

WHEREAS , the Request for Quotation (RFQ) was published in the Philgeps and in the website of the Procuring Entity as stated in RA 9184.

Ads/ Posting Date 07/06/2021

WHEREAS, the suppliers of known qualifications have responded and submitted the quotations. All quotations were considered and verified if in compliance with specifications and have the submitted documentary requirements needed.

Abstract of Quotation No. A2021-161
Date 09/22/2021

NOW, THEREFORE, with the foregoing findings, we the members of the BAC, hereby RESOLVED, as it is hereby RESOLVED, to recommend to the Head of Procuring Entity (HOPE) the award of the project with the following details as the Single Calculated and Responsive Quotation

Supplier	121 CONSTRUCTION CORPORATION
Contract Cost	P484,752.58
Name of Project	PROCUREMENT OF SERVICES FOR THE RENOVATION OF PUMP STATIONS AND DRAINAGE IMPROVEMENT

RESOLVED FINALLY, at the Santa Maria Water District's Office, Santa Maria, Bulacan this _____ of _____ Oct. Year 2021

Sgd.

Maria Leonora S. Romarate
BAC - Chairperson

Sgd.

Engr. Gerson L. Francisco
BAC Member - Admin

Sgd.

Mary Diana S. Dela Cruz
BAC Member - Legal

Sgd.

Engr. Mac Daniel C. Alejandro
BAC Member - End User

Sgd.

Engr. Edgardo E. dela Torre, Jr.
BAC Member - Technical

Approved by:

Sgd.

Engr. Carlos N. Santos Jr.
General Manager



NOTICE OF AWARD

NOA 2021-10-059

October 19, 2021

Mr. Tiburcio Gerona
President
121 CONSTRUCTION CORPORATION
418 Brgy. Tumana, Santa Maria, Bulacan

PROCUREMENT OF SERVICES FOR THE RENOVATION OF PUMP STATIONS & FOR DRAINAGE IMPROVEMENT

We are happy to inform you that the project stated above is hereby awarded in favor of your company with the following details:

BAC Resolution No. : PROC - BCR2021-074
Contract Cost : P484,752.58
Amount in Words : Four Hundred Eighty Four Thousand Seven Hundred Fifty Two Pesos & 58/100
Purchase Order No. : WO#2021-054
Date Approved : Oct. 21, 2021

You are to sign or confirm this Notice of Award and deliver the goods or services based on the schedule stated in the Purchase Order. The Procuring Entity shall be notified within two (2) days prior to delivery.

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR.
General Manager

Received By: _____
Printed Name: JUAN PAULO S.F. DEL ROSARIO
Signature: Sgd



Santa Maria

WATER DISTRICT

NOTICE TO PROCEED

NTP 2021-10-059

October 21, 2021

Mr. Tiburcio Gerona
President
121 CONSTRUCTION CORPORATION
418 Brgy. Tumana, Santa Maria, Bulacan

This is to inform you that Purchase Order stated below has been approved. You may now proceed with the implementation of the project effective upon the receipt of this notice.

Project Name	: PROCUREMENT OF SERVICES FOR THE RENOVATION OF PUMP STATIONS & FOR DRAINAGE IMPROVEMENT
Purchase Order No.	: WO#2021-054
Date Approved	: Oct. 21, 2021
Contract Cost	: P484,752.58
Amount in Words	: Four Hundred Eighty Four Pesos Seven Hundred Fifty Two & 58/100

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR.
General Manager

Received By: _____
Printed Name: JUAN PAULO S.F. DEL ROSARIO
Signature: Sgd

PROCUREMENT PRIORITY



WORK ORDER

WR No. WR-2021-03-008 Date: 03-03-2021 WO No.: 2021-0054
 AOQ No. A2021-161 Date: 09-22-2021 Philgeps Reference No: 7818993 Date: 10/19/2021
 The Work Order is hereby awarded to 121 CONSTRUCTION CORPORATION with business address at 418 Tumana Santa Maria, Bulacan for work items as described below:
 TIN: 006-649-406-000 ☒ VAT ☐ NON-VAT Mode of Procurement Small Value Procurement Payment Term 10% adv. Payment / bal. progress billing

No.	Work Items	Quantity	Unit	Amount	Condition
	Renovation of Various SMWD Pump Stations & Propose Drainage Improvement on the right of way of Manggahan P.S. 1. Pump Station No.8-Villarica Pump Station (P142,333.79) / 2. Pump Station No.13-Kalsadang Munti P.S. (P99,675.38) / 3. Pump Station No.2-Gulod, Poblacion P.S (P42,635.02) / 4. Pump Station No.21-Manggahan P.S (P44,703.33) / Proposed Drainage Improvement on the right of way of Manggahan PS (P155,405.06).	1	Lot	₱484,752.58	Payment shall be based on the actual quantity completed and accepted. The Water District reserves the right to change portion or part of this Work Order

Total Agreed Price

₱484,752.58

Prepared by:

Sgd.
Marichu Y. Ferrer
Procurement Assistant

Checked and Verified by:

Sgd.
Engr. Mac Daniel C. Alejandro
Senior Engineer A

Certified Funds Available:

Sgd.
Jovita I. Dalmacio
Department Manager

Approved for Implementation:

Sgd.
Engr. Carlos N. Santos Jr.
General Manager

Conforme:

Sgd.
Juan Paulo Del Rosario
Authorized Representative
121 CONSTRUCTION CORPORATION

Fund Cluster:

NOOE

BUR No:

21-10-0883

Date:

10/19/21

Funds Available:

₱ 484,752.58

Amount:

₱ 484,752.58