



BAC Resolution No. PROC-BCR2021-086
Date 10/29/2021
Project PROCUREMENT OF SADDLE CLAMP 6 X 1 WITH TAPPING FERRULE

BAC RESOLUTION RECOMMENDING AWARD OF CONTRACT FOR THE ABOVE STATED PROJECT

WHEREAS, The Purchase/Work Request (PR/WR) was received by the procurement with the following details:

PR /WR Nos.	CM-2021-10-024
Division/Section	Construction and Maintenance Division
Purpose	To procure materials necessary for repairs of service connections and standardization of water meter clusters
Total ABC	P153,237.15 ✓

WHEREAS, the project was included in the Annual Procurement Plan for the fiscal year 2021. The total Approved Budget for the Contract (ABC) stated above to be procured pursuant to the 2016 Revised Implementing Rules and Regulations (IRR) of Republic ACT (RA) 9184

Mode Of Procurement Small Value Procurement

WHEREAS, The Purchase/Work Requests (PR/WR) was approved by the Head of the Procuring Entity (HOPE) and the procurement activity thereby started;

WHEREAS, the Request for Quotation (RFQ) was published in the Philgeps and in the website of the Procuring Entity as stated in RA 9184.

Ads/ Posting Date 10/21/2021

WHEREAS, the suppliers of known qualifications have responded and submitted the quotations. All quotations were considered and verified if in compliance with specifications and have the submitted documentary requirements needed.

Abstract of Quotation No.	A2021-183
Date	10/26/2021

NOW, THEREFORE, with the foregoing findings, we the members of the BAC, hereby RESOLVED, as it is hereby RESOLVED, to recommend to the Head of Procuring Entity (HOPE) the award of the project with

the following details as the

Lowest Calculated and Responsive Quotation	
Supplier	HYDRO PHIL ASIA, INC.
Contract Cost	P152,065.00 ✓
Name of Project	PROCUREMENT OF SADDLE CLAMP 6 X 1 WITH TAPPING FERRULE

RESOLVED FINALLY, at the Santa Maria Water District's Office, Santa Maria, Bulacan this 29th of October Year 2021

Sgd.

Maria Leonora S. Romarate
BAC - Chairperson

Sgd.

Engr. Gerson L. Francisco
BAC Member - Admin

Sgd.

Mary Diana S. Dela Cruz
BAC Member - Legal

Sgd.

Mark Lackie D.J porcioncula
BAC Member - End User

Sgd.

Engr. Edgardo E. dela Torre, Jr.
BAC Member - Technical

Approved by:

Sgd.

Engr. Carlos N. Santos Jr.
General Manager



NOTICE OF AWARD

NOA- 2021-10-069

October 29, 2021

Mr. Glycon Gurimbao
Sales Manager
HYDRO PHIL.ASIA INC.
BAGBAG,NOV.Q.C.

PROCUREMENT OF SADDLE CLAMP 6 X 1 WITH TAPPING FERRULE

We are happy to inform you that the project stated above is hereby awarded in favor of your company with the following details:

BAC Resolution No. : PROC-BCR2021-086
Contract Cost : P152,065.00 ✓
Amount in Words : One Hundred Fifty Two Thousand Sixty Five Pesos
Purchase/Work Order No. : PO#B202110-0257
Date Issued : 10/29/2021

You are to sign or confirm this Notice of Award and deliver the goods/services or implement the project based on the schedule of delivery/implementation stated in the Purchase/Work Order. The Procuring Entity shall be notified within two (2) days prior to delivery or implementation.

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR
General Manager

Received By: _____
Printed Name: HYDRO PHIL. ASIA, INC. _____
Signature: Sgd. _____

"YOUR WATER OUR OBLIGATION
YOUR CONVENIENCE OUR SERVICE"



NOTICE TO PROCEED

NTP 2021-11-069

November 03, 2021

Mr. Glycon Gurimbao
Sales Manager
HYDRO PHIL.ASIA INC.
BAGBAG,NOV.Q.C.

This is to inform you that Purchase/Work Order stated below has been approved. You may now proceed with the implementation of the project effective upon the receipt of this notice.

Project Name	:	PROCUREMENT OF SADDLE CLAMP 6 X 1 WITH TAPPING FERRULE
Purchase/Work Order No.	:	PO#B202110-0257
Date Approved	:	Oct. 26, 2021
Contract Cost	:	P152,065.00
Amount in Words	:	One Hundred Fifty Two Thousand Sixty Five Pesos

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR
General Manager

Received By: _____
Printed Name: HYDRO PHIL. ASIA, INC. _____
Signature: Sgd. _____



ADM-PR 004
June 2017
Rev. 00