



Santa Maria WATER DISTRICT

BAC Resolution No. PROC-BCR2021-027-B
Date 04/12/2021
Project PULL-OUT AND RE-INSTALLATION OF PUMP AND MOTOR AT PUMP STATION NO.5, T. SANTIAGO ST., BRGY. POBLACION

BAC RESOLUTION RECOMMENDING AWARD OF CONTRACT FOR THE ABOVE STATED PROJECT

WHEREAS, The Purchase/Work Request (PR/WR) was received by the procurement with the following details:

PR /WR Nos.	WR-2021-01-009
Division/Section	Water Resource Division
Purpose	To provide labor, tools and equipment to pull-out and re-install pump and motor at P.S No. 5
Total ABC	₱50,000.00

WHEREAS, the project was included in the Annual Procurement Plan for the fiscal year 2021. The total Approved Budget for the Contract (ABC) stated above to be procured pursuant to the 2016 Revised Implementing Rules and Regulations (IRR) of Republic ACT (RA) 9184

Mode Of Procurement	NP-Emergency Cases
---------------------	--------------------

WHEREAS, The Purchase/Work Requests (PR/WR) was approved by the Head of the Procuring Entity (HOPE) and the procurement activity thereby started;

WHEREAS, the Request for Quotation (RFQ) was published in the Philgeps and in the website of the Procuring Entity as stated in RA 9184.

Ads/ Posting Date	N/A
-------------------	-----

WHEREAS, the suppliers of known qualifications have responded and submitted the quotations. All quotations were considered and verified if in compliance with specifications and have the submitted documentary requirements needed.

Abstract of Quotation No.	N/A
Date	N/A

NOW, THEREFORE, with the foregoing findings, we the members of the BAC, hereby RESOLVED, as it is hereby RESOLVED, to recommend to the Head of Procuring Entity (HOPE) the award of the project with

the following details as the	financially, legally, and technically capable supplier
Supplier	HYDRO-PRO ENGINEERING
Contract Cost	₱50,000.00
Name of Project	PULL-OUT AND RE-INSTALLATION OF PUMP AND MOTOR AT PUMP STATION NO.5, T. SANTIAGO ST., BRGY. POBLACION

RESOLVED FINALLY, at the Santa Maria Water District's Office, Santa Maria, Bulacan this 12th day of April Year 2021

Sgd.

 Maria Leonora S. Romarate
 BAC - Chairperson

Sgd.

 Engr. Gerson L. Francisco
 BAC Member - Admin

Sgd.

 Mary Diana S. Dela Cruz
 BAC Member - Legal

Sgd.

 Engr. Mac Daniel C. Alejandro
 BAC Member - End User

Sgd.

 Engr. Edgardo E. dela Torre, Jr.
 BAC Member - Technical

Approved by:

Sgd.

 Engr. Carlos N. Santos Jr.
 General Manager



Santa Maria WATER DISTRICT

NOTICE OF AWARD

NOA- 2021-04-027-B

April 12, 2021

Micheleah P. Asuncion
Proprietress
HYDRO-PRO ENGINEERING
Lot 2-A-5 konsehAL Diez st.Malhacan,Meycauayan City,Bulacan

PULL-OUT AND RE-INSTALLATION OF PUMP AND MOTOR AT PUMP STATION NO. 5, T. SANTIAGO ST.

We are happy to inform you that the project stated above is hereby awarded in favor of your company with the following details:

BAC Resolution No. : PROC-BCR2021-027-B
Contract Cost : ₱50,000.00
Amount in Words : Fifty Thousand Pesos
Purchase/Work Order No. : WO# 2021-0021
Date Issued : 04/12/2021

You are to sign or confirm this Notice of Award and deliver the goods/services or implement the project based on the schedule of delivery/implementation stated in the Purchase/Work Order. The Procuring Entity shall be notified within two (2) days prior to delivery or implementation.

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR.
General Manager

Received By: _____
Printed Name: MICHELEAH P. ASUNCION
Signature: Sgd. _____



Santa Maria

WATER DISTRICT

NOTICE TO PROCEED

NTP- 2021-04-027-B

April 13, 2021

Micheleah P. Asuncion
Proprietress
HYDRO-PRO ENGINEERING
Lot 2-A-5 konsehAL Diez st.Malhacan, Meycauayan City, Bulacan

This is to inform you that Purchase/Work Order stated below has been approved. You may now proceed with the implementation of the project effective upon the receipt of this notice.

Project Name	:	PULL-OUT AND RE-INSTALLATION OF PUMP AND MOTOR AT PUMP STATION
	:	NO. 5, T. SANTIAGO ST.
Purchase/Work Order No.	:	WO# 2021-0021
Date Approved	:	13-Apr-21
Contract Cost	:	P50,000.00
Amount in Words	:	Fifty Thousand Pesos

Very truly yours,

Sgd.

ENGR. CARLOS N. SANTOS, JR.

General Manager

Received By: _____

Printed Name: MICHELEAH P. ASUNCION

Signature: Sgd. _____



WORK ORDER

WR No. WR-2021-03-009 Date: 04-04-2021 WO No.: 2021-0021
 AOQ No. _____ Date: _____ Date: 04/12/2021

The Work Order is hereby awarded to HYDRO-PRO ENGINEERING with business address at -A-5 Konsehal Diez st. Malhacan, Meycauayan City, Bul for work items as described below:

TIN: 222-873-194-000 VAT NON-VAT

No.	Work Items	Quantity	Unit	Amount	Condition
	<p>Pull-out and Re-installation of Pump and Motor at Pump Station No.5 (near Sacred Heart Academy) T.Santiago St.Poblacion Santa Maria,Bulacan</p> <p>Pull-out and Re-installation of Pump and Motor at Pump Station No.7 (Sitio Bato,Guyong). Labor,tools & equipment for pull-out and re-installation of pump set. Scope of Work: Mobilization of tools, equipment & service crew, set up of equipment, Pull-out of existing riser pipes & pump set, Re-installation of riser pipes & new/spare pump set, labor & materials (3M brand) for splicing works, Testing and Demobilization of tools, equipment & service screw.</p> <p>Terms of Payment: 15 days upon completion of work</p>	1	Lot	P50,000.00	Payment shall be based on the actual quantity completed and accepted. The Water District reserves the right to change portion or part of this Work Order

Total Agreed Price P50,000.00

Prepared by: Sgd. Marichu Y. Ferrer Procurement Assistant	Checked and Verified by: Sgd. Engr. Edgardo E. Dela Torre, Jr. Senior Engineer A	Certified Funds Available: Sgd. Jovita I. Dalmacio Department Manager	Approved for Implementation: Sgd. Engr. Carlos N. Santos Jr. General Manager	Conforme: Sgd. <u>Micheleah P. Asuncion</u> Authorized Representative HYDRO-PRO ENGINEERING
--	---	--	---	--

Fund Cluster: MSE BUR No: 24-04-0257 Date: 4/12/21
 Funds Available: P 50,000.00 Amount: P 50,000.00