



CONTRACT AGREEMENT

CA2022-07-025

PROJECT:

SUPPLY OF ADDITIONAL WORK & AUXILIARY MATERIALS AND QUEING SYSTEM FOR THE SMWD
**ADJACENT TO THE PROJECT: SUPPLY OF LABOR AND MATERIALS FOR THE ELECTRICAL-AUXILIARY
SYSTEM OF THE SANTA MARIA WATER DISTRICT'S NEW OFFICE BUILDING, 4-STOREY WITH ROOF
DECK**

THIS AGREEMENT, made this 27th day of July 2022 between SANTA. MARIA WATER DISTRICT with principal office address at No. 3 M. de Leon St., Poblacion, Santa Maria, Bulacan (hereinafter called the "Entity") and SCIECOMTECH CORPORATION with principal office address at Cagayan Valley Road, Poblacion, Baliwag, Bulacan (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute the project, **"SUPPLY OF ADDITIONAL WORK & AUXILIARY MATERIALS AND QUEING SYSTEM FOR THE SMWD"** (hereinafter called "the Works")

WHEREAS, the Entity has accepted the Offer/Bid for **ONE MILLION SEVEN HUNDRED FIFTY SEVEN THOUSAND NINE HUNDRED SEVENTY NINE AND NINETY SIX CENTAVOS (Php1,757,979.96)** by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as an integral part of this Contract Agreement, viz:
 - (a) the Proposal/Quotation submitted by the contractor;
 - (b) the Schedule of Requirements
 - (c) the Entity's Notification of Award;
 - (d) the Eligibility Documents submitted;
 - (e) the Performance Security
 - (f) Certification of No Slippage or Delay/Latest Summary of Statement of Work Accomplishment (Original Contract)
3. The duration of the contract is for thirty (30) calendar days commencing upon the signing of this contract and the contract location is the new office building of Santa Maria Water District (SMWD) located at No. 301 J.P. Rizal St., Poblacion, Santa Maria, Bulacan.
4. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract.



Santa Maria

WATER DISTRICT

5. The Entity hereby covenants to pay the Contractor in consideration of the provision of the goods and services and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the time and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PROCURING ENTITY:

SANTA MARIA WATER DISTRICT

By:

Sgd.

ENGR. CARLOS N. SANTOS, JR.
General Manager

CONTRACTOR:

SCIECOMTECH CORPORATION

By:

Sgd.

ENGR. ELMER S. CRUZ
President

SIGNED IN THE PRESENCE OF:

Sgd.

Ms. TEODORA J. CATIIS
Chairperson, SMWD Board of Directors

Sgd.

Ms. MARIA LEONORA S. ROMARATE
Chairperson, SMWD Bids and Awards Committee

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF BULACAN) S.S.
MUNICIPALITY OF STA. MARIA)

BEFORE ME, this 27th day of July 2022 personally appeared:

Name	Tax Identification No. (TIN)
ENGR. ELMER S. CRUZ	164-902-863-000
ENGR. CARLOS N. SANTOS JR.	163-672-791-000

Who made known to me that they are the same persons who executed the foregoing instrument and acknowledged to me that the same is their own free and voluntary act and deed as well as that of the entities they respectively represent.

This instrument refers to a CONTRACT AGREEMENT, consisting of three (3) pages including this page, each of which is duly signed by the parties to the instrument and those of the witnesses and sealed with the notarial seal.

WITNESS MY HAND AND SEAL on the day, year and place first above written.

Doc. No. 219
Page No. 45
Book No. 10
Series of 2022

ATTY. REYNALDO G. TANTE
NOTARY PUBLIC
UNTIL DECEMBER 31, 2023
3RD UNIT 2ND FLOOR MAXFEL BLDG.,
J.CORTEZ STREET, POBLACION
SANTA MARIA, BULACAN
PTR NO. 1000871 01-03-22
IBP NO. 155640 01-29-21
ROLL NO. 41600
MCLE COMPLIANCE VII NO. 0002614-02-29-20
PNC 64-MB-2021

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]