



## NOTICE OF AWARD

NOA-2022-07-058

July 11, 2022

**ENGR. ELMER S. CRUZ**

President

SCIECOMTECH CORPORATION

Cagayan Valley Road

Poblacion, Baliwag, Bulacan

Project: **SUPPLY OF ADDITIONAL WORK & AUXILIARY MATERIALS AND QUEING SYSTEM FOR THE SMWD**

Dear Engr. Cruz:

This is to inform you that based on the result of the Negotiated Procurement under Adjacent or Contiguous between the **Santa Maria Water District (SMWD)** and **Sciecomtech Corporation** for the project stated above, your proposal was found to be **Responsive** and thereby accepted with a total contract price of One Million Seven Hundred Fifty Seven Thousand Nine Hundred Seventy Nine Pesos and Ninety Six Centavos (Php1,757,979.96) inclusive of all taxes.

You are hereby required to provide within ten (10) calendar days the performance security in any of the following forms:

Form of Performance Security:	Amount
A. Cash or Cashier's/Manager's check issued by a Universal or Commercial Bank	10% of the Contract Price
B. Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank. Provided, that it shall be confirmed or authenticated by a Universal or Commercial Bank, if issued by a foreign bank	10% of the Contract Price
C. Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security; or	30% of the Contract Price
D. Any combination of the foregoing proportionate to the share of form with respect to total amount of security	

Accordingly, you are requested to sign the Contract upon advised from the Santa Maria Water District.

Within seven (7) calendar days from signing of the Contract, an official Notice to Proceed will be issued and you are required to execute the contract with the Santa Maria Water District. Failure or refusal on your part to execute the said contract or to submit the said documents shall be considered just cause for the cancellation of the award.

Very truly yours,

Sgd.

**ENGR. CARLOS N. SANTOS, JR.**

General Manager

Received By:

Sgd.

Engr. Elmer S. Cruz

7/13/2022

Signature over Printed Name

Date: