Santa Maria
WATER DISTRICT

BAC Resolution No. : BCR-2026-03-031
Date: : 3/18/2026
Project: : INSTALLATION OF REMOTE SURVEILLANCE IN MAHABANG PARANG, CAMANGYANAN AND BULAC PUMP STATION

BAC RESOLUTION RECOMMENDING AWARD OF CONTRACT FOR THE ABOVE STATED PROJECT

WHEREAS, The Purchase/Work Request (PR/WR) was received by the procurement with the following details:

PR/WR Nos.:	: A2026-03-063
Division/Section	: WATER RESOURCE DIVISION
Purpose	: The purpose of this project is to engage a qualified service provider to install a remote surveillance system that enables real-time monitoring of SMWD pump stations.
Total ABC	: ₱610,715.00

WHEREAS, the project was included in the Annual Procurement Plan for the fiscal year 2026 The total Approved Budget for the Contract (ABC) stated above to be procured pursuant to the Implementing Rules and Regulations of the New Government Procurement Act 12009.

Mode Of Procurement : SMALL VALUE PROCUREMENT

WHEREAS, The Purchase/Work Requests (PR/WR) was approved by the Head of the Procuring Entity (HOPE) and the procurement activity thereby started;

WHEREAS , the Request for Quotation (RFQ) was published in the Philgeps and in the website of the Procuring Entity as stated in RA 12009.

Ads/ Posting Date : 3/13/2026
Philgeps Reference No. : 12851805

WHEREAS, the suppliers of known qualifications have responded and submitted the quotations. All quotations were considered and verified if in compliance with specifications and have the submitted documentary requirements needed.

Abstract of Quotation No. A2026-03-063
Date : 3/18/2026

NOW, THEREFORE, based on the foregoing findings, we, the members of the Bids and Awards Committee (BAC), hereby resolve, to recommend to the Head of the Procuring Entity (HOPE) the awarding of the project with the following details as the;

Single Calculated and Responsive Quotation

Supplier	: **PATTY-BETTY COMPUTER STORE**
Contract Cost	: ₱608,680.80
Payment Terms	: 30 days upon receipt of the items

RESOLVED, at the Santa Maria Water District's Office, Santa Maria, Bulacan this 18th day of March Year 2026

SGD
Maria Leonora S. Romarate 3/24/26
BAC- Chairperson

SGD
Atty. Joshua E. Bautista
BAC Member -Legal

SGD
Mary Diana S. Dela Cruz, CPA
BAC Member -Financial

SGD
Engr. Edgardo E. dela Torre, Jr.
BAC Member - Technical

SGD
BAC Member - End-user

Approved by: SGD
Engr. Carlos N. Santos Jr.
General Manager 4/7/26

Santa Maria
WATER DISTRICT

WORK ORDER

(Admin - Procurement Section)

PRS-FR 010
Mar 2025
Rev. 04

WR No.: WRD-2026-03-001 **Date:** 03/04/2026 **WO No.:** 2026-03-0032

AOQ No.: A2026-03-063 **Date:** 03/18/2026 **Philgeps Refence No.** 12851805 **Date:** 03/27/2026

The Work Order is hereby awarded to **PATTY-BETTY COMPUTER STORE** with business address at Mc. Arthur Hi-way Longos, City of Malolos,Bulacan for work items as described below:

TIN: 297-412-630-00000 ☑ **VAT** ☐ **NON-VAT** **Mode of Procurement** Small Value Procurement **Payment Term:** 30 Calendar Days upon submission of valid billi

No.	Work Items	Quantity	Unit	Amount	Condition
1	The purpose of this project is to engage a qualified Supplier/Contractor to install a remote surveillance system that enables real-time monitoring of SMWD pump stations. This will enhance facility security and strengthen the enforcement of safety and security policies. 1. Installation of a closed-circuit television system in Mahabang Parang, Camangyanan, and Bulac Pump Station. 2. Installation of recorder in the pump stations and command center at the SMWD building. Supply, delivery, installation, and deployment of a new CCTV system consisting of 16 CCTV cameras, remote area antenna with guyed pole, 1 Central Video Management Server, and 1 workstation at the new SMWD Building - Water Resource Command Center. · Shall be capable of integration with additional CCTV system. · Must be able to store or record video for at least 30 days.	1	LOT	608,680.80	Payment shall be based on the actual quantity completed and accepted. The SMWD reserves the right to change portion or part of this Work Order. In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on undelivered services
			Total Agreed Price:	₱ 608,680.80	

Prepared by:	Checked and Verified by:	Certified Funds Available:	Approved for Implementation:	Conforme:
SGD	SGD	SGD	SGD	
Paulo Gabriel F. Rosell	**Mac Daniel C. Alejandro**	**Jovita I. Dalmacio**	**Engr. Carlos N. Santos Jr.**	
Procurement Assistant	End-User/Implementing Unit	Department Manager A - AFGS	General Manager	Supplier/Contractor
Date:	*Date:*	*Date:* 3/31/26	*Date:* 4/7/26	*Date:*

Fund Cluster: CAPEX BUR No. 2026-03-038 Date: 3/31/26

Funds Available: 608,680.80 Amount: 608,680.80

Triplicate Copy: Supplier's Copy (1) Finance Copy (2) Gen Serv Copy (3)

1044

- 3/31/26

Santa Maria
WATER DISTRICT

NOTICE TO PROCEED

NTP-2026-04-030

April 07, 2026

Lorna T. Espino
Proprietor
PATTY-BETTY COMPUTER STORE
Mc. Arthur Hi-way Longos, City of Malolos,Bulacan

This is to inform you that Purchase/Work Order stated below has been approved. You may now proceed with the implementation of the project effective upon the receipt of this notice.

Project Name	:	INSTALLATION OF REMOTE SURVEILLANCE OF MAHABANG PARANG, CAMANGYANAN. AND BULAC PUMP STATION
Purchase/Work Order No.	:	2026-03-0032
Date Approved	:	04/07/2026
Contract Cost	:	₱608,680.80
Amount in Words	:	Six Hundred Eight Thousand Six Hundred Eighty Pesos And Eighty Centavos

Very truly yours,

SGD

ENGR. CARLOS N. SANTOS, JR.
General Manager

I acknowledge receipt of this Notice on:
Printed Name: _____
Signature: _____
Date: _____

Santa Maria
WATER DISTRICT

NOTICE OF AWARD

NOA-2026-03-030

March 27, 2026

Lorna T. Espino
Proprietor
PATTY-BETTY COMPUTER STORE
Mc. Arthur Hi-way Longos, City of Malolos,Bulacan

INSTALLATION OF REMOTE SURVEILLANCE OF MAHABANG PARANG, CAMANGYANAN, AND BULAC PUMP STATION

PR/WR: WRD-2026-03-001

We are happy to inform you that the project stated above is hereby awarded in favor of your company with the following details:

BAC Resolution No.	:	BCR-2026-03-031
Contract Cost	:	₱608,680.80
Amount in Words	:	Six Hundred Eight Thousand Six Hundred Eighty Pesos And Eighty Centavos
Purchase/Work Order No.	:	2026-03-0032
Date Issued	:	03/27/2026

You are to sign or confirm this Notice of Award and to deliver the goods/services or implement the project based on the schedule of delivery/implementation stated in the Purchase/Work Order. The Procuring Entity shall be notified within two (2) days prior to delivery or implementation.

Very truly yours,

SGD

ENGR. CARLOS N. SANTOS, JR.
General Manager

Conforme:
Printed Name: _____
Signature: _____
Date: _____

(044) 815-3363 / (044) 815-3238
smwdbulacan@yahoo.com
www.smwdbulacan.gov.ph
#302 J.P. Rizal St., Poblacion, Santa Maria, Bulacan

Santa Maria
WATER DISTRICT

NOTICE TO SUPPLIERS, CONTRACTORS AND BIDDERS

ON SOLICITATION OF MONEY, GOOD, FAVORS, AND OTHER ITEMS

Please be warned that certain individuals may falsely represent themselves as the General Manager of the Santa Maria Water District or as representatives of SMWD to solicit sponsorships, donations, or any form of financial payment.

The Santa Maria Water District will never request money, sponsorship, or any form of financial consideration from contractors, suppliers, bidders, or the public. SMWD adheres strictly to government rules, regulations, and ethical standards in all its dealings and procurement processes. All official communications and transactions are conducted through proper channels and documented accordingly.

Should you receive any suspicious request claiming to be from Santa Maria Water District or its officials, we strongly advise that you verify the matter directly with our office through our official contact details before taking any action. Furthermore, we encourage you to report any such incident to the proper authorities to prevent potential fraud or misrepresentation.

The SMWD Management

(044) 815-3363 / (044) 815-3238
smwdbulacan@yahoo.com
www.smwdbulacan.gov.ph
#302 J.P. Rizal St., Poblacion, Santa Maria, Bulacan